

INDEPENDENT CONSULTING PROPOSAL

SAHAR FEIZ

OPERATIONAL & GROWTH CONSULTING

CONSULTING PROPOSAL

Prepared for Language Group Provider LLC

Prepared By:	Sahar Feiz, Independent Consultant
Proposed Start:	July 1, 2026
Document Type:	Consulting Proposal
Classification:	Confidential

1. Executive Summary

I am pleased to submit this proposal to partner with **Language Group Provider LLC** (“LGP”) on a fractional basis, focused on strengthening the operational and compliance foundation required to transition LGP from a subcontractor model into a credible direct vendor for U.S. healthcare and government clients.

The next stage of LGP’s growth is not gated by demand. With 300+ certified interpreters across LATAM and the U.S. and active subcontracted volume through Propio, OWGS, and Language Arts, the language coverage and delivery muscle already exist. What is required to win directly with hospitals, public agencies, and enterprise healthcare buyers is a tightened operational, compliance, and quality posture — the posture those buyers expect before they ever issue a contract.

The thesis: LGP’s transition from subcontractor to direct vendor is gated less by client appetite and more by the operational, compliance, and QA infrastructure expected of a direct healthcare and government partner. This engagement is structured to build that infrastructure first, then convert it into a direct-client growth engine.

2. About the Consultant

I am an independent consultant with deep operational experience in language services — partnering with LSPs and operationally-driven businesses to strengthen their compliance and QA infrastructure, scale their interpreter networks, and position them for direct healthcare and government client acquisition.

- Operational expertise across interpreter recruitment, vendor management, and coverage in U.S. healthcare and government segments
- Hands-on, execution-oriented approach — not slide-deck consulting
- Practical experience with the compliance, QA, and readiness posture required to compete directly for healthcare and public-sector work
- Strategic perspective informed by frontline experience inside LSP operations and direct-client positioning

3. Engagement Overview

I will provide **fractional operational and growth support** for Language Group Provider, anchored across four interlocking focus areas. The areas are designed to run together, but the engagement is deliberately sequenced — foundation first, then scalable service model, then direct client growth.

1. Operational Foundation

Workflows, vendor and interpreter structure, onboarding, and lifecycle management

2. Compliance & QA Framework

CMS, HIPAA, and FWA readiness; QA processes; audit-ready documentation

3. Scalable Service Model

Interpreter training, readiness, retention, and quality consistency at scale

4. Direct Client Acquisition & RFP Positioning

Pipeline build, RFP readiness, positioning, and win-rate improvement in healthcare and government

This engagement is designed to operate **inside** LGP's day-to-day rather than alongside it — producing tangible operational outputs, not just recommendations.

4. Scope of Support

1. Operational Foundation

- Review and tightening of operational workflows across the interpreter and request lifecycle
- Vendor and interpreter management structure recommendations (roles, accountability, escalation paths)
- Onboarding process improvement (time-to-first-call, completion rates, documentation hygiene)
- Queue, dispatch, and coverage process guidance aligned to LGP's current and target language mix
- Internal communication and escalation workflows that hold up under direct-client SLAs

2. Compliance & QA Framework

- Compliance readiness review aligned to healthcare and government expectations (CMS, HIPAA, FWA)
- QA framework development — call monitoring, scoring rubrics, corrective action loops, and interpreter feedback cycles
- Documentation and audit-readiness posture: policies, training records, vendor records, attestations
- Interpreter credentialing and re-credentialing workflow recommendations
- Risk identification and remediation roadmap, prioritized by what direct buyers actually evaluate

3. Scalable Service Model

- Interpreter training and readiness program structure — healthcare and government specializations
- Quality consistency across languages and channels (OPI, VRI, on-site as applicable)
- Interpreter engagement, communication, and retention practices that hold quality steady as volume grows
- Performance monitoring and continuous-improvement loops
- Service-model design that supports consistent client experience once direct accounts come online

4. Direct Client Acquisition & RFP Positioning

- Positioning and messaging tuned to healthcare and government buyers — moving LGP's narrative from subcontractor to direct vendor
- RFP readiness package: capability statement, past performance framing, compliance attestations, and standardized response assets
- RFP response support — structure, narrative, and review on priority opportunities
- Direct client pipeline strategy: target segmentation, outreach sequencing, and conversion path
- Onboarding readiness for new direct clients (capacity, language coverage, SLA posture, reporting)

5. Approach & Working Model

- **Foundation first.** The engagement is sequenced so that operational, compliance, and QA gaps are closed before LGP scales direct-client outreach — protecting both reputation and retention.
- **Embedded, not external.** I operate as a fractional extension of LGP's team — participating in workflows, not observing them.
- **Outcome-led.** Each focus area is tracked against agreed operational signals (e.g., compliance readiness, QA scores, interpreter retention, RFP win rate, direct pipeline).
- **Cadence-driven.** Weekly working sessions, monthly priority reviews, and asynchronous execution between touchpoints.
- **Adaptive scope.** The engagement adjusts to operational priorities and live RFP opportunities as they evolve through the quarter.

6. Engagement Structure & Investment

Monthly Retainer	\$5,000 USD / month
Time Commitment	40 hours per month
Engagement Model	Ongoing strategic partnership, reviewed quarterly
Proposed Start Date	July 1, 2026
Billing Cadence	Monthly, invoiced at the start of each month
Payment Terms	Net 15 from invoice date

This is an **independent consulting engagement**. This Proposal does not constitute an offer of employment, partnership, or agency relationship.

7. Communication & Availability

- **Channels:** Ongoing communication via email, WhatsApp, and scheduled meetings
- **Working hours:** Operational and strategic support during agreed working hours, aligned to LGP’s coverage windows
- **Urgent matters:** Priority responsiveness for urgent operational and RFP matters when reasonably possible
- **Cadence:** Weekly check-ins and a monthly written summary of progress, priorities, and recommended next steps

8. What Success Looks Like

While precise targets will be calibrated jointly during the first two weeks of the engagement, success is anticipated to be measured against signals such as:

- Compliance and QA posture that holds up to direct healthcare and government buyer scrutiny (CMS, HIPAA, FWA)
- Tightened operational workflows across onboarding, dispatch, and interpreter lifecycle — with measurable improvements in speed and quality
- Documented, repeatable QA and interpreter training framework producing consistent service quality at scale
- Direct client pipeline built from a standing start, with qualified opportunities in healthcare and government segments
- Improved RFP positioning and win rate on targeted direct opportunities

- Operational readiness to absorb new direct client volume without service or compliance degradation

9. Notes & Assumptions

- This engagement is structured as an **independent consulting engagement** and does not constitute employment.
- The scope of work may evolve based on operational priorities, live RFP opportunities, and business needs identified during the engagement period; material changes will be confirmed in writing.
- LGP will provide reasonable access to systems, data, vendor and interpreter records, and stakeholders required to deliver the scope effectively.
- All work products, recommendations, and deliverables are confidential and are owned by LGP upon payment of the relevant invoice, consistent with the terms of a separate consulting agreement to be executed alongside this Proposal.

10. Next Steps

1. Execute a short consulting agreement memorializing the terms described above
2. Kick off the engagement on the proposed start date with a working session to confirm focus areas, compliance baselines, and the first 90-day foundation roadmap

CONFIDENTIALITY NOTICE: This Proposal contains confidential and proprietary information belonging to Sahar Feiz and Language Group Provider LLC. Unauthorized disclosure, copying, or distribution of this document or the information contained herein is strictly prohibited.

Prepared by Sahar Feiz — Independent Consultant